
  

 

Butler Manufacturing™ - a division of BlueScope Buildings North America, Inc. 
Roof Group Quote Request 
1540 Genessee Street 
Kansas City, Missouri 64102 
Phone: 816-968-3604    
e-mail: wccline@butlermfg.com 
@bluescopesteel.com    

October 28, 2025  

Tte. GINO STOCK  
NAVAL COLLEGE  
VALPARAISO 

Re: NAVAL COLLEGE / GYMNASIUM 
Quote Number: 25-011913 Revision 2a 

 

Dear Tte. Gino Stock: 

I would like to thank you for allowing Butler Manufacturing™ a division of BlueScope Buildings 
North America, Inc. (“Butler”) the opportunity of providing you a quote for the above referenced 
project utilizing our Roof Group.  It is our mission to provide you with a comprehensive solution 
that will result in a mutually successful project.  

This quotation is intended to conform to the information, quantities, material lists and 
instructions provided by the builder to Butler on the completed quote request form issued in 
connection with the NAVAL COLLEGE / GYMNASIUM project and plans and specifications if 
noted. In the event of conflicting information, the quote will be based on the information 
provided by the builder on the quote request form. It is the builder’s responsibility to ensure 
that this quote conforms to the plans, specifications, and other information provided to Butler.  
No representation or warranty, express or implied, is given nor intended to assure that the 
quoted materials will conform to the plans and specifications and other information provided to 
Butler. 

The following is the basis of our proposal:  

This quote is a FIRM PROPOSAL. The price is valid on orders received within 30 days of the 
date on this letter and shipped within 90 days. Material shipping after 90 days of the date of 
purchase becomes subject to the Escalation Clause clarified below. Pricing will be reviewed 
and reconciled before shipment.  Any delay in shipment beyond this date not due to Butler’s 
schedule changes may subject this proposal to a price increase.  Any quote over 30 days old 
must be confirmed or re-quoted.  It is the Builder’s responsibility to review this proposal, to 
verify its contents, and to advise Butler if there are any corrections or revisions to the loads, 
dimensions or conditions contained herein.  This proposal is subject to the standard TERMS 
AND CONDITIONS OF SALE as outlined in the Butler Advantage® NXT help system, including 
those expressly disclaiming implied warranties of merchantability and fitness. 

Drawing Files Supplied for Referenced: 

GIMNASIO NAVAL 2-18-94.pdf  
GIMNASIO NAVAL 6-15-94.pdf 
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Building Description: 

~251 x 237 x 37  

TEAR-OFF existing roof and wall panel and replace with MR24 and BRII panels 
Butler is NOT responsible for the review of the existing structure or any modification to the 
existing structure.  It is the responsibility of the Builder or Owner to have the existing structure 
reviewed by a local engineer to confirm it meets current local code. 
 

Design Parameters: Any information listed below in RED was not supplied and is assumed. 

• Building code: IBC18 

• Roof live load: 20 psf 

• Ground snow load: 10 psf 

• Wind load: 115 mph, Exposure C 

• Importance factor: 1.0 

• Building use category: II 

Butler will take exception to and shall not be bound by any restrictive requirements in 
specifications and drawings submitted unless such requirements are specifically outlined in 
this proposal. 

Drawing and Letter of Certification Requirements 

Approval drawings are required by the Roof Group and are included in this price. Please note 
that upon issuance of approval drawings to the builder all engineering work will stop. When an 
approved set of drawings is returned to our office, a shipment schedule will be determined. 

Permit drawings are not included in this price. They are available at $75 for electronic set.  
$250 per paper set. The request for these drawings must be noted in the purchase order. 

Final erection drawings are provided with each order and are e-mailed to the builder’s office. 

Signed and sealed final erection drawings may be requested at no additional cost. The request 
for these drawings must be noted in the purchase order. Please specify whether front page 
only or all drawings need to be sealed. 

All drawings are made available on Project View for viewing and downloading. 

A letter of certification for loading is available upon request at no additional charge. A request 
for this letter must be noted on purchase order. 
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Blanket Insulation required between the new panel and liner panel or secondary. 

Roof Only Quote: Excludes Insulation Pricing (See below for Insulation ADD) 

Net price: $1,146,806 Applicable discounts applied. Freight to the jobsite not included. 

Total Weight: 321,140 lbs.  EWX: Jackson, TN 
All material will be Export Packaged and loaded on skids for unloading and travel to job site.  
 
Estimated freight from Jackson, TN to Valparaiso, Chile, Chile: $78,309 
(11) 40’ Containers (Additional trucks may be needed to transport Insulation to jobsite) 

Quantity  Material included in this Quote: 

88189 Lbs. NEW Roof Secondary: Replaces assumed 9.5” existing secondary 

• 10” eave struts  

• 10” zee purlins 

• 25 rows of channel purlin bracing 

• PG1 clips and EAP2 plates for all connections 

• ½ x 2 HS Bolts 

56273 Sq. ft. MOD-36 Roof liner panel: 

• 22 ga. Polyester Interior White stock color 

• Self-drilling screws for panel-to-structural connection 

56273 Sq. ft. High profile metal over metal (HPMOM) panel support components 

• 5” support bracket with 1-1/4” fasteners for connection 

• 3” Z-purlins. 

56273 Sq. ft. MR-24 roof system: 

• 24 ga. Cool Solar White color panels (Duranar standard finish) 

• Short panel clips with scrubolts.  No thermal spacer blocks 

• Roles of WMP-50 vapor retarder  

• R19 (6”) Un-faced bottom layer insulation 

• R11 (3 ½”) un-faced top layer insulation  

200 Lin. ft. Expandable ridge (same as roof panel) No liner provided. 

440 Lin. ft. Interior gutter at parapet (stainless steel) Supplied by KCC 

18 Each Collector boxes to connect to 6” PVC Downspouts by others. 

180 Lin. ft. Perpendicular transition (same as roof panel) 

310 Lin. ft. Parallel transition (same as roof panel) 

2 Each Ridge to wall transition. Galvalume only, builder must paint to match panel 

480 Lin. ft. BRII Parapet backer panel varying height: 

• Un-punched 26 ga. stock color panel (Standard Duranar Finish) 

• Self-drilling screws for panel-to-panel connection 

• Self-drilling screws for panel-to-structural connection 

• All required edge of panel trims and cap flashing. 

• R10 (3”) WMP VR-R faced insulation  

Excluded  5” downspouts (26 ga. stock color) See alternate pricing below. 

Excluded  43 ¼” x 120” flat stock (26 ga. stock color) See alternate pricing below. 



25-011913 Rev 2a NAVAL COLLEGE / GYMNASIUM October 28, 2025 

Page 4 of 8 

 

Option Wall Panel Quote: Excludes Insulation Pricing (See below for Insulation ADD) 

Net price: $575,064 Applicable discounts applied. Freight to the jobsite not included. 

Total Weight: 160,547 lbs.  EWX: Jackson, TN 
All material will be Export Packaged and loaded on skids for unloading and travel to job site.  
 
Estimated freight from Jackson, TN to Valparaiso, Chile: $42,737 
(6) 40’ Containers (Additional trucks may be needed to transport Insulation to jobsite) 

 

Quantity  Material included in this Quote: 

27172 Sq. ft. Stywall II Fluted wall panel and parapet backer panel: 

• Un-punched 24 ga. stock color panels 

• Self-drilling screws for panel-to-panel connection 

• Self-drilling screws for panel-to-structural connection 

• All required edge of panel trims. 

• R10 (3”) WMP VR-R faced insulation  

37308 Sq. ft. MOD 36 Wall liner panel Full height (Bottom of roof panel) 

• Un-punched 22 ga. stock color panels (Polyester White) 

• Base Angle included 

• Self-drilling screws for panel-to-panel connection 

• Self-drilling screws for panel-to-structural connection 

• All required edge of panel trims. 

• Grid Line P1  PB to PD 

• Grid Line PB           P1 to P8 

• Grid Line P8           PB to PE 

• Grid Line PE          P0 to P8 

• Grid Line PD  PO to P1 

Excluded  5” downspouts (26 ga. stock color) See alternate pricing below. 

Excluded  43 ¼” x 120” flat stock (26 ga. stock color) See alternate pricing below. 

 

NO Warranty is offered for this building: This building is located close to the ocean. 
The following finishes are more durable and warranties MAY be offered pending approval.      

      Roof Panel   Wall Panel 

Duranar Plus finish upgrade:  ADD $42,951   ADD $26,347. 
Duranar XL finish upgrade:   ADD $85,901  ADD $52,693 
Duranar XL Plus finish upgrade:  ADD $128,852  ADD $79,041 

 

Alternate 1: Downspouts (26 ga. stock color) 

5” downspout assembly ADD $149.15 and 23.8 lbs. EACH                  

• One 10’ pipe 

• Two 45 degree elbows 

• One 75 degree elbow and attachment 

5” x 10’ downspout pipe ADD $50.59 and 12.5 lbs. EACH  
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Alternate 2: Flat stock galvalume 

1. 26 ga. 43 1/4” x 120” ADD $78.35 Net Price and 28 lbs. Per Sheet. 

2. 24 ga. 43 1/4” x 120” ADD $101.87 Net Price and 35 lbs. Per Sheet. 

3. 24 ga. 28 7/8” x 120” ADD $72.77 Net Price and 24 lbs. Per Sheet. 

4. 24 ga. 22 3/4” x 120” ADD $48.99 Net Price and 19 lbs. Per Sheet. 

Alternate 3: Flat stock stock color 

1. 26 ga. 43 1/4” x 120” ADD $104.95 Net Price and 28 lbs. Per Sheet. 

2. 24 ga. 43 1/4” x 120” ADD $120.06 Net Price and 35 lbs. Per Sheet. 

3. 24 ga. 28 7/8” x 120” ADD $91.68 Net Price and 24 lbs. Per Sheet. 

4. 24 ga. 22 3/4” x 120” ADD $73.74 Net Price and 19 lbs. Per Sheet. 

 

Roof Curbs: Please contact KCC directly for your roof curb needs: 
David Cotner - Estimating Manager    Tally Beck - Project Manager 

      
An Employee-Owned Company      An Employee-Owned Company 

2716 Grassland Drive, Louisville, KY 40299    2716 Grassland Drive, Louisville, KY 40299 

        800-382-2872 

800-382-2872 ext. 1134      502-491-9881 ext. 1106 

502-552-6852 – mobile      502-419-0409 – mobile 

dcotner@kccmfg.com      tbeck@kccmfg.com 

Items Excluded: (Unless noted otherwise) 

• Applicable taxes 

• Seamer rental (See the reference library for the current pricing.) 

• Freight for material to jobsite 

• Engineering review of existing structure 

• Collector boxes 

• Scuppers 

• Downspouts 

• Flat stock 

• Curb support. 

• Counter flashings. 

• Roof accessories (ex. curbs, pipe flashing…unless noted otherwise) 

• Any item not specifically listed as “included” above. 

• Soffit or wall material 

• Insulation  

• Submittals ($1,000 per set) – including but not limited to: 
o Specific material safety data sheets 
o Product samples 

• Warranty fees 

• Labor / Erection 

• Cost of job site visits by any Butler personnel. 

https://nam01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fkccmfg.com%2F&data=02%7C01%7CWCCline%40bluescopebuildingsna.com%7C1baaaeb1760541ccc65908d79f50a749%7C78872ca856cd44d6af6f4b6263a8cf3c%7C0%7C0%7C637153041384022011&sdata=8HZAgnqM64ON%2BqfPL6whzKSTSK9QoKWEfDAd%2F69uWXE%3D&reserved=0
https://nam01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fkccmfg.com%2F&data=02%7C01%7CWCCline%40bluescopebuildingsna.com%7C1baaaeb1760541ccc65908d79f50a749%7C78872ca856cd44d6af6f4b6263a8cf3c%7C0%7C0%7C637153041384022011&sdata=8HZAgnqM64ON%2BqfPL6whzKSTSK9QoKWEfDAd%2F69uWXE%3D&reserved=0
mailto:dcotner@kccmfg.com
mailto:tbeck@kccmfg.com
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Errors and Omissions:  

If there should be any discrepancies, omissions and or changes in scope, please advise Butler 
so that this quote can be corrected. Otherwise, adjustments will be made when Butler receives 
the order, after being screened and before final pricing. 

Clarifications: 

• Force Majeure. Neither Butler nor Buyer shall be liable to the other for 
damages nor shall the Quote or Order be terminated, nor a breach be 
deemed to have occurred because of any failure to perform caused by a 
“Force Majeure”.  “Force Majeure” means an event such as, but not limited to, 
fire, earthquake, flood, explosion, casualty, strike, unavoidable accident, riot, 
insurrection, embargo, war, act of God, inability to obtain labor, materials or 
supplies, any outbreak of disease, and any governmental regulation, 
restriction or prohibition, or any other similar cause beyond the parties’ 
reasonable control. Outbreak of disease expressly includes the current Covid-
19 pandemic, with the original coronavirus and its iterative variants. 

• Please note, any order shipment or delivery dates provided by Butler are 
preliminary.  These preliminary dates are the best estimate that can be 
provided with the information available at the time the estimate is provided.  
Preliminary order shipment or delivery dates are subject to change.  Butler is 
not and cannot be held responsible for any claimed damages, direct, 
liquidated, incidental, special, indirect, or consequential or otherwise, for a 
delay in shipment or delivery. 

• In the event there are any price increases for Goods not manufactured by 
Butler at any time after date of Order entry and prior to shipment, Butler will 
notify the Builder of such price increase and may issue a change order for 
such increase. 

• Butler is only providing the roof system material included in this quote. Butler 
is not providing nor is it responsible for the structural systems, new or 
existing, upon which the roof system is installed. Additionally, Butler is not 
responsible for meeting the required building codes related to the structural 
system supporting the weight of the Butler supplied materials.  

• Butler structurals and roof panels are quoted per live load, snow load, wind 
load (speed) and code supplied by the builder. Loads and codes to be 
reviewed must be listed on the quote request form. Any loads other than the 
basic live, snow and wind loads have not been considered. Additional loads 
can include but are not limited to collateral loads, concentrated point loads, 
and unusual loads. Venting and fire codes are not reviewed by Butler and are 
the responsibility of the contractor. 

• This quote was prepared from drawings/sketches and a quote request 
form provided by the builder. If the drawings required scaling for any 
dimension, and the use of undefined or assumed details was required it 
has been noted as such. If assumptions were required due to an 
incomplete quote request form, it has been noted as such. Upon receipt 
of confirmation or should these assumptions change, a price review will 
be required when the order is sent to Butler for entry. 
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• Butler standard products, details, and specifications have been used unless 
specifically outlined in the component inclusions section above.  If non-Butler 
details are required or if flat stock is required, it must be clearly indicated on 
the quote request form where the detail can be found in the architectural 
drawings. 

• The new roof system does not provide wind or seismic diaphragm bracing 
and cannot be used to resist or transfer any such loads. 

Escalation Clause: 
 

Escalation Clause: As of the date of this proposal, the steel market is experiencing 
significant, industry-wide economic fluctuation and may continue to experience the same 
during the course of the Project. Pricing for the scope of work described in this proposal is 
based on material and transportation costs that are valid on the date of this proposal. 
Accordingly, pricing adjustments for increases and decreases in steel material costs will be 
determined as follows and submitted in the form of a change order to the Customer listed 
above.: 

a. At three (3) weeks prior to delivery [of each Phase set forth in Schedule] (the 
“Escalation Date”), Butler Manufacturing will submit a price adjustment change order to 
Customer for escalation or reduction for each of the following elements: 

• Material fabricated in a BBNA plant (plate steel, roof/wall panels, and light 
gage girts/purlins) is priced based on the CRU Midwest Index as of the 
date of this proposal.  If the CRU Midwest Index has increased since the 
date of the proposal, escalation will be calculated by taking the difference 
between the price of steel on the Escalation Date and the date of the 
proposal multiplied by the tonnage of that material and marked up 1.11 
and de-escalation at 1.0 

• Primary steel and structural steel fabricated in a BBNA plant or an 
outsource fabricator is priced based on steel mill suppliers, such as 
Nucor-Yamato, Atlas Tube, or similar supplier.  This material will be 
adjusted by using the difference of the primary/structural steel costs on 
the date of this proposal and the primary/structural steel cost increases on 
the date the material is scheduled to be purchased, multiplied by the 
estimated tons of primary/structural steel and marked up 1.11 and de-
escalation at 1.0.  A Nucor-Yamato pricing list can be provided for 
reference. 

• BlueScope Fusion partner supplier materials, including insulation and 
insulated metal panels (IMP) within the Fusion program, are priced based 
on the individual supplier's market cost. This material will be adjusted by 
requesting an updated price from each supplier immediately prior to the 
date the material is scheduled to be purchased.  

• Other buyout materials fabricated outside of a BBNA plant such as non-
Fusion partner supplier’s insulated metal panels, bar joists, deck, BRB 
bracing, etc. are priced based on the individual supplier’s market costs.  
This material cost may be adjusted by requesting an updated price from 
each supplier one month prior to the date the material is scheduled to be 
purchased. If the purchased materials produced outside of a BBNA plant 
are subject to escalation, the cost transferred to Buyer will be marked up 
1.11 and 1.0 on de-escalation. 
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b. The Customer listed above will confirm and accept the price adjustment change 
order authorizing Butler Manufacturing to proceed within three (3) business days 
of receiving the change order from Butler Manufacturing.  Butler Manufacturing 
will not proceed with fabrication of the respective Phase until Customer listed 
above. has accepted the price adjustment change order.  Any failure to accept 
the change order within three (3) business days may result in delays to the 
schedule and loss of planned manufacturing slots and further re-pricing. 

 

Custom Colors or Gage: 

Custom colors or gage will require 12-14 weeks from the date of receiving purchase order and 
initial color chip. Within this time frame is a maximum of one week for the customer to receive 
color chip from Valspar/purchasing, approving it, and sending it back to purchasing. The 
builder, when placing the order must order any paint for field painting or touch-up. This quote 
was prepared without a color chip. 

The builder will be charged for the reminder of the coil on final billing and will be required to 
take it as panels or flat stock sheets shipping with the order. 

Schedule: 

The planned shipment date for this project will be established when an order is entered or 
upon receipt of the final approval drawings and it is determined to be a “Firm and Clear Order” 
and all information concerning the project is complete.  A “Firm and Clear Order” is one that 
includes a complete data set, data set sketch (if applicable) and a purchase order.  The 
complete data set sketch includes details and sections of any custom conditions, which are 
necessary to complete the order properly. Butler assumes shipment of all materials within 4 
months from the date of this proposal 

Again, thank you for the opportunity to provide you with this proposal.  If you should have any 
questions, please do not hesitate to contact me at 816-968-3604 or e-mail at 
WCCline@butlermfg.com 

Sincerely, 

Wesley C. Cline 
Senior Estimator 
 
Cc. Roland Lopez, Yixin MU, Paul Buettell, Will Apperson 

Payment Terms: 

Option 1 

- 25% down payment 
- 50% one week before the start of material manufacturing, and 
- 25% one week before shipment 

Option 2 

- 25% down payment, and 

- 75% through a confirmed and irrevocable letter of credit in favor of Butler de Mexico S. 
de R. L. de C.V., Lasser 425, Finsa Industrial Park, Monterrey, Apodaca 66600, Mexico. 

 

For specific details refer to attached T&C document in “Spanish” from Roland Lopez 

mailto:WCCline@butlermfg.com

